
INTERLOCAL CONTRACT FOR

RAWHIDE CHANNEL

THIS CONTRACT, made and entered into this day of , 1991,

by and between the County of Clark, a political subdivision, hereinafter

referred to as "COUNTY", and the Clark County Regional Flood Control District,

hereinafter referred to as "DISTRICT".

W I T N E S S E T H

WHEREAS, pursuant to Chapter 543 of the Nevada Revised Statutes, the DISTRICT

may approve a project to design and construct flood control improvements, and;

WHEREAS, the flood control improvements proposed herein are

those identified in the Master Plan Update of the Las Vegas Val

as DCRH (Duck Creek - Rawhide Channel) 0000 to 0243 hereinafter

"PROJECT"; and

the same as

ley (August 1991

referred to as

WHEREAS, the PROJECT is a priority project and has been approved by the

DISTRICT on the fiscal year 1991-92 annual project priority list; and

WHEREAS, the project has regional flood control significance and is located

in the Las Vegas Valley hydrographic area.

NOW, THEREFORE, in consideration of the covenants, conditions, agreements,

and promises of the parties hereto, the DISTRICT authorizes the COUNTY to

proceed with the preliminary engineering and design for the PROJECT as it is

mutually understood and agreed as follows:

SECTION I - SCOPE OF PROJECT

This interlocal contract applies to flood control facilities associated

with the Rawhide Channel from McLeod Drive to Mountain Vista Street. The

PROJECT shall consist of the design of seven channel crossings, up to 3,000

linear feet of channel, inlet and outlet structures, and other facilities as may

be necessary to control flood waters along the Rawhide Channel between McLeod

http://www.leg.state.nv.us/NRS/NRS-543.html


SECTION II - PROJECT COSTS

specified below:

1. Preliminary eng ineering and engineering design shall not exceed $ 180,000.

The DISTRICT agrees to provide funding for project costs within the limits

1 cost of this Contract shal2. The tota

the item described in paragraph one

1 not exceed $180,000 which includes

above.

A written request must be made to the DISTRICT and a supplemental interlocal

contract approved to increase any of the amounts noted above prior to payment of

any additional funds.

SECTION III - GENERAL

1. The

Regi

2. The

anti

title sheet of both the plans and the specifications shall show the

onal Fl ood Control District of Clark County as the funding agency.

COUNTY

cipated

will provide the DISTRICT with a project schedule indicating the

dates for right-of-way acquisition, completion of final plans,

specifications and estimates. This information shall be updated monthly.

3. The COUNTY will comply with the Local Government Purchasing Act, Chapter 332

of the Nevada Revised Statutes.

4. The COUNTY, its employees, and representatives shall at all times comply

with all applicable laws, ordinances, statutes, rules, and regulations in

effect at the time work is performed on the PROJECT.

5. The COUNTY will require appropriate performance bonds for the construction

of the PROJECT.

6. The COUNTY shall provide the DISTRICT with the opportunity to provide the

COUNTY with input reiative to the foilowing processes: scope of services

development, consultant selection, design, construction and maintenance
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7. Any and all applicable portions of the current DISTRICT Policies and

Procedures will apply in developing this PROJECT unless specifically super-

ceded by this contract.

a. Purchases of right-of-way in excess of that actually needed for construction

will not be allowed unless a comparison between the cost of excess acquisi-

tion and needed acquisition, including damages, indicates that benefits from

such a transaction would result. Title to residual property will be vested

in the name of the COUNTY. Revenues derived from the sale of these proper-

ties, less the cost of the sale of these properties, will be

the DISTRICT.

9. Administrative settlements and acceptance of counter offers

10. The DISTRICT will make a payment to the COUNTY, its contractor, or its con-

forwarded to

nvolving right-

of-way may only be made following a review and approval by the DISTRICT.

sultant, each month for PROJECT costs as outlined in the SECTION II -

PROJECT COSTS. Invoices must identify and allocate all costs to the

categories noted below:

a. Right-of-Way

1) Design
2) Surveying
3) Appraisals
4) Negotiations
5) Land Acquisition
6) Legal Fees, Escrow, Stamps, Recording Fees, etc.

b. Predesign Engineering

1) Planning activities related to predesign reports
2) Predesign reports .
3) Drafting and plan preparation
4) Material testing - exploration and investigations
5) Surveying - location, topographic, alignment and cross sections
6) Review and checking
7) Identifiable project reproduction and printing costs

C . Design Engineering

1) Design reports
2) Design and Specifications
3) Drafting and plan preparation
4) Material testing - exploration and investigation
5) Surveying - location, topographic, alignment and cross sections
6) _ Review and checking
7) Identifiable project reproduction and printing costs



d. Construction (all work after award of construction contract)

11. Accurate documentation of all work done and payments made will be main-

tained by the COUNTY for a period of three (3) years in hard copy form

after final project approval and payment. Following the three year period,

the COUNTY shall keep records for permanent storage in original form or in

the microf lm/fiche  media.

12.

13.

14.

15.

The DISTRICT reserves the right to review and/or audit all records per-

taining to the PROJECT both during and after PROJECT completion.

The COUNTY will be responsible for any loss, damage,

expense caused by the actions or inactions of its emp

contractors or agents arising under this Contract and

DISTRICT harmless therefrom.

liability, cost or

loyees, consultants,

hereby holds the

Any costs found to be improperly allocated to the PROJECT will be refunded

by the COUNTY to the DISTRICT.

The COUNTY as the adm nistering agency will provide the DISTRICT with the

1) Inspection
2) Supervision
3) Contractor payments
4) Material testing - quality control
5) Surveying - construction stakeout  and control
6) Force accounts

i> Labor
ii) Equipment
iii) Materials

e. Operation and Maintenance

1) Inspection
2) Supervision
3) Contractor payments
4) Material testing
5) Surveying
6) Force accounts

i> Labor
ii) Equipment
iii) Materials

information required i n NRS 543.580 and shall present that information

orally to the Citizens Advisory Commmittee, Technical Advisory Committee,

and the Board of Directors.

16. The item covered in paragraph one of SECTION II - PROJECT COSTS must be
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Contract after thirty (30) days notice and may require all sums advanced to

the COUNTY be repaid.

17. The COUNTY at its own discretion may use the services of a consultant for

the completion of the work identified in SECTION I - SCOPE OF PROJECT,

and the DISTRICT will not be a party to such agreement. However, the use

of any consultant will not entitle the COUNTY to additional funds beyond

that specified in SECTION II - PROJECT COSTS as hereinabove set forth.

18. The COUNTY will provide the DISTRICT with preliminary plans, specifications

and estimates for review and comments.

CLARK COUNTY
ATTEST: BOARD OF COUNTY COMMISSIONERS

BY:

Date of Commission Action:

October 15, 1991

ATTEST:

&d&b
DEANNA LEFKO, S&retary

Date of District Action:

Approved as to Legality and Form:

BY:



CLARK COUNTY 
REGIONAL  FLOOD  CONTROL  DISTRICT 

AGENDA  ITEM 

FINAL ACCOUNTING  REPORTS AND PROJECT CLOSEOUTS 

RECOMMENDATION SUMMARY 

STAFF:  Accept. 

TECHNICAL  ADVISORY:  Accept. 

CITIZENS  ADVISORY: Accept. 

RFCD AGENDA 
ITEM# 07 
Date: 10113/94 



CLARKCOUNTY 
REGIONAL F'LOOD CONTROL DISTRICT 

SUBJECT: 

FINAL  ACCOUNTING REPORT AND PROJECT CLOSEOUT 

PETITIONER: 

GALE WM. FRASER, II, P.E., GENERAL MANAGWCHIEF ENGINEER 

THAT THE BOARD ACCEPT THE FINAL  ACCOUNTING REPORT AND CLOSE 
OUT THE INTERUXAL AGREEMENT I 

FISCAL IMPACT: 
$100,193.23 - Return to Fund 286 

BACKGROUND: 

Final accounting reports have been prepared for District  funded  projects  which  have been 
completed. The attached reports represent an accurate accounting of the  charges and the 
remaining balances. Upon approval, no additional  funds can be expended for these projects. 

The final accounting report has been prepared and approved by the corresponding entities for 
the following projects: 

PROJECT- BALANCE 
Rawhide Channel Clark  County $13,009.26 
McLeod to Mountain Vista (CLA.02.E.91) 

Duck Creek Bridges Clark  County 
L a b i t a  - Tomiyasu (CLA.05.A.91) 

Moapa Valley Clark  County 
Logan & Benson Wash (MOA.02.A.89) 

Moapa Valley Clark  County 
Logan Wash Construction (MOA.M.B.92) 

Gowan Detention  Basin North Las Vegas 
Outfall  Structure (NLV.W.A.89) 

Respectfully submitted, 

General Managerkhief Engineer 
0929clOr.itrn 

40,756.53 

0.00 

0.00 

46.427.44 
$100,193.23 

TAC AGENDA RFCD AGENDA 
lTEM Y 09 
Datc: 09l29194 
CAC AGENDA 
ITEM #08 
DATE: 10/03/94 

__ . .  



128,020.m 

126.020.60 
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